STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 06/ 06 I N PLUVAS COUNTY NEAR QUI NCY AT THE 09/ 07/ 06
CONTRACT NUMBER 02-374604 MASSACK SAFETY ROADSI DE REST AREA CONTRACT CODE 'G '
LOCATI ON 02- PLU-70-49. 2 60 CONTRACT | TEMS

REHABI LI TATE ROADSI DE REST AREA FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HA26 1, 900, 000 TOTAL NUMBER OF WORKI NG DAYS 150
NUMBER OF BI DDERS 1 ENG NEERS EST 1, 258,008.25 AMOUNT OVER 377,585. 75 PERCENT OVER EST 30. 01
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 635, 594. 00 1 K M F CONSTRUCTI ON 530 275-1685 SB PREF CLAI MED
00481931
P O BOX 5486 FAX 530 275-0706

SHASTA LAKE CA 96089



02-374604 Bl D245

02- PLU-70-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
09/ 06/ 06 09/ 07/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APPLY A LI NE STRI PI NG
ANDERSON CA
CONE PLUMBI NG PLUMBI NG
YREKA CA
ERI C RCSS TI LE COVPANY CERAM C TI LE
REDDI NG CA
NI TTA EROCSI ON CONTROL ERCSI ON CONTRCL
LOOM S CA
ROADWAY ELECTRI C ELECTRI CAL

MODESTO CA



02-374604 Bl D245

02- PLU-70-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
09/ 06/ 06 09/ 07/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 049009 DESTROY WATER WVELL LS LUMP SUM 5, 000. 00 5, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 1, 000. 00 1, 000. 00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 5, 000. 00 5, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 000. 00 1, 000. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 500. 00 1, 500. 00
6 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2, 000. 00 2, 000. 00
7 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 5, 000. 00 5, 000. 00
8 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 20, 000. 00 20, 000. 00
9 150206 ABANDON CULVERT EA 1 1, 500. 00 1, 500. 00
10 150221 ABANDON | NLET EA 1 600. 00 600. 00
11 038598 SALVAGE TRASH RECEPTACLE EA 3 100. 00 300. 00
12 150713 REMOVE PAVEMENT MARKI NG %24 12 220. 00 2, 640. 00
13 150740 REMOVE S| GN EA 3 100. 00 300. 00
14 150805 REMOVE CULVERT M 21 100. 00 2,100. 00
15 150820 REMOVE | NLET EA 2 600. 00 1, 200. 00
16 150829 REMOVE RETAI NI NG WALL M 15 150. 00 2,250. 00
17 038599 REMOVE TRASH ENCLOSURE EA 5 200. 00 1, 000. 00
18 038600 REMOVE HOSE Bl B ASSEMBLY EA 6 200. 00 1, 200. 00
19 038601 RELOCATE SI GN EA 1 300. 00 300. 00
20 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 390 12. 00 4,680. 00
21 153215 REMOVE CONCRETE (CURB AND CGUTTER) M 130 30. 00 3, 900. 00
22 153218 REMOVE CONCRETE SI DEWALK %24 320 33. 00 10, 560. 00
23 160120 REMOVE TREE EA 5 1, 000. 00 5, 000. 00
24 190101 ROADWAY EXCAVATI ON VB 150 145. 00 21, 750. 00
25 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 12 160. 00 1, 920. 00
26 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 5 200. 00 1, 000. 00
27 193114 SAND BACKFI LL VB 4 250. 00 1, 000. 00
28 198007 | MPORTED NMATERI AL ( SHOULDER BACKI NG) TONN 2 300. 00 600. 00
29 203003 STRAW ( ERCS|I ON CONTROL) TONN 1.3 700. 00 910. 00
30 203014 FI BER ( ERCSI ON CONTROL) KG 252 2.00 504. 00
31 203024 COVPOST ( ERCSI ON CONTRQL) VB 1.2 900. 00 1, 080. 00
32 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 32 140. 00 4, 480. 00
33 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 34 5. 00 170. 00
34 203061 STABI LI ZI NG EMJLSI ON ( EROSI ON CONTRQL) KG 47 5.00 235.00
35 260201 CLASS 2 AGCREGATE BASE VB 160 110. 00 17, 600. 00
36 390102 ASPHALT CONCRETE (TYPE A) TONN 550 135. 00 74, 250. 00

37 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5.7 2,300. 00 13, 110. 00



02-374604 Bl D245

02- PLU-70-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 06/ 06 09/ 07/ 06
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

38 510518 M NOR CONCRETE ( RETAI NI NG WALL FOOTI NG VB 3.5 2, 300. 00 8, 050. 00
39 510526 M NOR CONCRETE ( BACKFI LL) VB 140 220. 00 30, 800. 00
40 513551 RETAI NI NG WALL STEM ( TYPE 6) MR 16 600. 00 9, 600. 00
41 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 100 10. 00 1, 000. 00
42 038602 I NSTALL ENTRY SI GN LS LUMP SUM 2, 000. 00 2, 000. 00
43 038603 450 MM CORRUGATED STEEL PI PE CULVERT M 78 600. 00 46, 800. 00
44 038604 I NSTALL TRASH RECEPTACLES EA 8 350. 00 2, 800. 00
45 731501 M NOR CONCRETE ( CURB) VB 7 1, 000. 00 7, 000. 00
46 731502 M NOR CONCRETE (M SCELLANEQUS VB 1.1 1, 000. 00 1, 100. 00

CONSTRUCTI ON)
47 731512 M NOR CONCRETE MR 320 145. 00 46, 400. 00
( EXPOSED AGGREGATE S| DEWALK)

48 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 324 10. 00 3, 240. 00
49 760011 VELL DEVELOPMENT LS LUWVP SUM 25, 000. 00 25, 000. 00
50 760012 TESTI NG WELL HR 8 100. 00 800. 00
51 760021 DRI LL PILOT HOLE M 27 400. 00 10, 800. 00
52 760022 REAM NG WATER WELL M 27 100. 00 2,700. 00
53 760025 CONDUCTOR CASI NG M 9 200. 00 1, 800. 00
54 760030 BLANK WELL CASI NG M 25 60. 00 1, 500. 00
55 760035 VELL SCREEN M 4 500. 00 2, 000. 00
56 840501 THERMOPLASTI C TRAFFI C STRI PE M 300 10. 00 3, 000. 00
57 840515 THERMOPLASTI C PAVEMENT MARKI NG M 19 135. 00 2,565. 00
58 860930 TRAFFI C MONI TORI NG STATI ON EA 1 20, 000. 00 20, 000. 00
59 038605 REFURBI SH Kl OSK LS LUWP SUM 30, 000. 00 30, 000. 00
60 994650 BU LDl NG WORK LS LUMP SUM 1, 160, 000. 00 1, 160, 000. 00

TOTAL 1, 635, 594. 00



